ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 | 2
1. DATE OF ORDER 2. CONTRACT NO. gf any) 6. SHIP TO:
EP-W-17-00
04/11/2017 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. il b
0002 PR-OCSPP-16-00296 bavid Tobias
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
HPOD tobias.david@epa.gov
US Environmental Protection Agency 202-564-8534
William Jefferson Clinton Building Us ERs, Headguartess
1200 Pennsylvania Avenue, N. W. e i S PR
Mail Code: 3803R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Wasliincraen DC
7.T0: VANESSA DOWNES f. SHIP VIA

a. NAME OF CONTRACTOR
VERSAR, INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
6850 VERSAR CTR STE 201

d. CITY
SPRINGFIELD

e. STATE
VA

f. ZIP CODE
22151

[ ]a. PURCHASE
REFERENCE YOUR:

Please furnish the following on the terms
and conditions specified on both sides of

this order and on the attached sheet, if
anv. includina deliverv as indicated.

b. DELIVERY

Except for billing instructions on the
reverse, this delivery order is
subject to instructions contained on
this side only of this form and is
issued subject to the terms and
conditions of the above-numbered
contract.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
OCSPP/OPPT/RAD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL D b. OTHER THAN SMALL

D f. SERVICE-DISABLED
VETERAN-OWNED

D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)
ELIGIBLE UNDER THE WOSB PROGRAM

[ ]d. WOMEN-OWNED

l:l e. HUBZone

[ | h.EDWOSB

12. F.O.B. POINT

Destination

13. PLACE OF

14. GOVERNMENT B/L NO.

9]

15. DELIVER TO F.Q.B. POINT
N OR BEFOREéDate)

16. DISCOUNT TERMS

a. INSPECTION b. ACCEPTANCE 04/10/201
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(a) (b) (©) @ (e) U] (9
DUNS Number: 066764747
New Chemical Exposure In Accordance With
(IAW) the Attached SOW.
POP: 4/11/17 - 4/10/19
TOPO: David Tobias
202-564-8534
Continued
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(:LL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $315,000.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or FQ; Box) RTP-Finance Center (AA216-01) 174)
. GRAND
109 TW Alexander Drive TOTAL
www2.epa.gov/financial/contracts
. CITY d. STATE €. ZIP CODE RBLZ e s
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

04/11/2017

Nesin. V. /e

LLLCTROY!C
SIGHATLIHE

23. NAME (Typed)

Jessica Wilson
TITLE: CONTRACTING/ORDERING OFFICER
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Prescribed by GSA/FAR 48 CFR 53.213(1)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
04/11/2017 |EP-W-17-006

ORDER NO.
0002

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
()

UNIT

()

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) ()

0001

tobias.david@epa.gov

Alternative TOPO: Eva Wong
202-564-0447
wong.eva@epa.gov

The Contractor shall provide support and
services in accordance with the Task Order
Statement of Work and the contractor's
proposal submitted in response to the
Request for Offers.
Award Type: Time-and-Materials (T&M)
BasetOne year Ceiling: Not to Exceed
(NTE)5,420 Labor hours in the amount of
$542,482.06.in accordance to the
contractors cost estimate dated: Feb. 14,
2017. Incremental funding in the amount of
$315,000.00 is hereby added, as a result
funds in the amount of $ 227,482.06 are
required to fully fund this order. The
contractor is reminded no to incur cost
beyond the current funded ceiling amount.
TOCOR: Eva Wong Max Expire Date: 04/10/2019
Admin Office:

HPOD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460
Accounting Info:
16-17-B-69A-401CD6-2505-TPCNPZZ-1669A16XX1-0
01 BFY: 16 EFY: 17 Fund: B Budget Org: 69A
Program (PRC): 401CD6 Budget (BOC): 2505
Cost: TPCNPZZ DCN - Line ID: 1669A16XX1-001
Period of Performance: 04/11/2017 to
04/10/2019

New Chemicals Exposure: IAW The Attached SOW
Fully Funded Obligation Amount: $542,482.06

315,000.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$315,000.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 52.213(f)



Task Order: 0002
Task Order Title: New Chemicals Exposure Support
TOPO: David Tobias

TOPO Contact information: 202-564-8534, tobias.david@epa.gov

Alternative TOPO: Eva Wong

Alternative TOPO Contact information: 202-564-0447, wong.eva@epa.gov
Period of Performance: 2 years

PURPOSE:

The purpose of the task order is to support the Risk Assessment Division in their responsibilities
for the New Chemicals Program under the Toxic Substances Control Act (TSCA), Chemical Safety
in the 21° Century Act, and Pollution Prevention Act of 1990 (PPA). This task order supports
exposure assessment of new chemicals and development and maintenance of databases and
computerized models that assist the Risk Assessment Division in their assessment of new
chemical exposures to humans and environmental receptors.

BACKGROUND:

The Office of Pollution Prevention and Toxics (OPPT) of the Environmental Protection Agency
(EPA) is responsible for work under a number of statutes including, principally, the Toxic
Substances Control Act (TSCA), Chemical Safety in the 21% Century Act, and Pollution
Prevention Act of 1990 (PPA). The mission of the office is to assure that industrial chemicals are
designed, manufactured, processed and used in ways that maximize their benefits to society
and minimize their impacts on human health and the environment; encourage the replacement
of older, more hazardous chemicals and technologies with new, safer alternatives; and work to
harness the use of pollution prevention technologies, whenever feasible.

OPPT has developed several exposure and fate models that help evaluate what happens to
chemicals when they are used and released into the environment. In addition, these models
estimate concentrations of pollutants and how populations of concern are exposed to
chemicals. Populations of interest to OPPT include workers, the general public, consumers,
low-income and minority populations, as well as aquatic and terrestrial organisms. Screening
level models use readily available data and are designed to require minimal data entry and
generally estimate conservative upper end scenarios. Higher Tier models require more detailed
data entry and are designed to more closely represent exposure scenarios.



SCOPE OF WORK

This task order covers the assessment of New Chemicals with existing computerized models,
the maintenance of those models, and limited model modifications. The current models must
be maintained and are subject to change based on the Agency’s changes in system architecture
and IT policy. Additionally, the Division and Office periodically desire to modify the approach to
exposure assessment and subsequent changes are needed to meet these requests for
improvement. This task order is designed to respond to those needs and be flexible enough to
incorporate changes that may occur throughout the year, however, this TO is not the vehicle for
extensive model renovation, e.g., the development of a new model version.

TASKS:
Task 1: Development of the QAPP and Administrative Matters

The contractor shall submit deliverables electronically unless otherwise requested by the EPA
TOPO. For task orders that involve the collection, evaluation, and use of environmental data by
and for the Agency, the contractor shall implement a quality system that meets ANSI standard
E4-2104 and prepare a quality assurance project plan (QAPP) following EPA guidelines. The
contractor shall prepare a quality assurance project plan for activities under this task order that
require such a plan, as identified in the initial task order, in WA amendments, or by the EPA
TOPO through technical direction. No work on the conduct of environmental data operations can
begin until EPA approval of the QAPP is obtained. The Contractor shall notify the TOPO and
CO when 75, 90, and 100% of approved hours have been expended.

Task 2: Assessing New Chemicals

The contractor shall support exposure assessors in meeting the objectives of this task order and
its responsibilities under TSCA Section 5 by performing the following:

Subtask 2.1: The contractor shall provide technical support for EPA’s New Chemicals Program
by preparing Initial Review Exposure Reports (IRExRs) and post-FOCUS reports according to the
Guidelines for Completing Initial Review Exposure Reports (IRExRs) for New Chemical
Substances; historically, there are about 8 to 24 assessments weekly. Contractor work on IRExRs
scheduled to go the FOCUS meeting shall be done during approximately 8:30 AM to 5 PM on
the day prior to the FOCUS meeting. No more than one contractor employee shall work on
IRExRs or post-FOCUS reports at EPA at one time unless arrangements for additional staff are
approved by the EPA TOPO. After completion of the IRExRs per work day, the contractor shall
use time remaining in that day to complete post-FOCUS reports, e.g., Standard Reviews and
Special Information Requests, in the order that they are received. Changes to this direction will
be designated by the EPA TOPO in written technical direction.



The contractor shall make a copy of each new chemical report on media designated for CBI
(Confidential Business Information) documents. The contractor shall complete new chemical
reports using templates, software, and/or guidance provided by the EPA TOPO, as described in
the approved Quality Assurance Project Plan (QAPP). Changes to this direction will be provided
by the EPA TOPO in written technical direction. The contractor shall maintain copies of all work
documentation to include templates, assumptions, raw data, calculation, and information used
or produced during the course of this subtask.

Subtask 2.2: The contractor shall acquire data to complete New Chemical reviews; for example,
researching facility-specific information for post-FOCUS cases, about once or twice per month.

Subtask 2.3: The contractor shall modify computerized models, e.g., NCEM2, used in the assessment
process as written in technical directions (TD) received from the TOPO. These modifications would be
expected no more often than on a bimonthly basis.

Subtask 2.4: The contractor shall complete sanitization of IRExRs for cases on a quarterly basis. Cases
will be identified through technical direction received from the TOPO.

These tasks support Goal 4 Ensuring the Safety of Chemicals and Preventing Pollution of the
USEPA Strategic Plan.

Task 3: Other Support

The contractor shall provide technical assistance, as needed, to support work in developing
additional data, models or approaches for exposure scenarios of interest to OPPT. Specific
topics will be identified by the TOPO in amendments to the task order. The contractor should
assume that only limited work would be done during the contract period to further scope
future work. The contractor should assume that no more that 2 additional projects would be
identified under Task 3.

Schedule of Deliverables
All tasks must be completed no later than December 31, 2012.

Tasks Deliverables Schedule
QAPP Within 15 days after receipt of
Task1: Task order
Task 2:
Sub Task 2.1 IRExRs and post-FOCUS Tvyice weekly; Wednesday and
reports Friday




Tasks Deliverables Schedule
Sub Task 2.2 Facility specific information A§ spegﬂed in written technical
direction
Sub Task 2.3 Com‘pgterj model A§ spegﬂed in written technical
modifications direction
Sub Task 2.4 Sanitization of reports Quartferly, f:\s sp‘eC|f|ed by
technical direction.
Task 3: Other Support as Needed
Task 3 TBD by amendment to the TO A§ spegﬂed in written technical
direction

ANTICIPATED TRAVEL REQUIREMENT

Only local travel is anticipated for this task order.

OTHER:

The contractor shall produce a Quality Assurance Project Plan (QAPP) as part of its work plan
for this task order. Unless directed otherwise, the contractor shall provide for two levels of
QA/QC for any work in the preceding tasks that involves the generation, acquisition and/or use
of environmental data, the first level by the creator of the work product, the second level by a
separate reviewer For enhanced QA/QC—as determined by the EPA TOPO—the contractor
shall follow guidance as directed by the EPA TOPO, e.g., Chapter 3 from the Guidance for
Quality Assurance Project Plans for Modeling (EPA QA/G-5M, December 2002).

All software application and web-based deliverables shall be compliant with the Section 508
accessibility standards of the Rehabilitation Act of 1973 (Act). Software application deliverables
will be in compliance with the Section 508 standards, if they meet paragraphs (a) through (I) of
Section 1194.21 of the Act. Web-based deliverables will be in compliance with the Section 508
standards, if they meet paragraphs (a) through (p) of Section 1194.22 of the Act. When
preparing these deliverables, the Contractor shall refer to the most recent version of the
Section 508 standards, which can be found at: http://www.access-
board.gov/sec508/guide/index.htm. The contractor shall demonstrate Section 508 compliance
of web-based deliverables by submitting a printout from a reputable Section 508 compliance
software package showing that all priority 1 accessibility requirements have been met. The
contractor shall identify the software package and version used if this information is not listed
on the printout.

Although the same chemical may be submitted more than once in the New Chemicals Program,
no additional work is done unless new information is part of the submission; strict record-



keeping for chemical entries into the Office of Pollution Prevention and Toxics New Chemicals
review system prevent duplication of effort.

Contractor employees assigned to assess new chemicals shall be cleared to handle TSCA
Confidential Business Information (CBI).

The contractor shall track and report weekly on LOE and $S$ consumed by task number above
(per week and cumulative); these electronic reports, in Excel format, shall be in addition to the
monthly reports required by the contract. The contractor shall notify EPA within two weeks of
the task order’s hours and approved budget reaching 75% and 90% exhaustion. The contractor
shall immediately inform the EPA TOPO of any problem that may impede performance during
the period of this task. Toward the end of the task order, the contractor shall prepare a
summary report listing all activities undertaken in the task order and their outcomes including a
section on QA/QC activities undertaken and documentation on corrective actions taken.

Finally, the contractor shall list any recommendations/proposals relevant to the task order for
consideration by EPA.

Technical direction must be within the contract and the task order statement of work. The
Project Officer or any other technical representative of the Contracting Officer does not have
the authority to issue technical direction which (1) institutes additional work outside the scope
of the contract or task order; (2) constitutes a change as defined in the “Changes” clause; (3)
causes an increase or decrease in the estimated cost of the contract or task order; (4) alters the
period of performance; or (5) changes any of the express terms or conditions of the contract or
task order.



